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Advertisement for Bids 0011 13-1 February 6, 2020

INVITATION TO BID
PHILIP R. SMITH ELEMENTARY SCHOOL
STATE PROJECT NO. 132-0089N
GILBANE JOB NO. J07896.000

Sealed bids for the bid packages listed below for Philip R. Smith Elementary will be received by the Town of
South Windsor until the specified bid due date/time listed below, bids will be opened and publicly read aloud
shortly following the close of the bid period at South Windsor Fire Headquarters, 1175 Ellington Road, South
Windsor, CT 06074. Late bids will not be accepted.
a. All bids delivered or mailed up until 4 PM the day prior to the bid due date shall be delivered/ mailed to
South Windsor Board of Ed, Attn: Darrell Crowley Room 100 1737 Main St., South Windsor, CT 06074
b.  All bids hand delivered on the bid due date shall be delivered to the South Windsor Fire Headquarters,
Attn: Gilbane Building Company, 1175 Ellington Road, South Windsor, CT 06074.

Bidders, at the time the bid is submitted, must be prequalified with the State of Connecticut Department of
Administrative Services (DAS) in accordance with C.G.S §4b-91, for the bid package(s) listed below. In
accordance with C.G.S. §4a-100, §4b-91, and §4b-101, any trade contractor submitting a bid is required to
submit their DAS Update (Bid) Statement with their bid. Failure to submit this item with the bid will result
in rejection of the bid. All lower tier subcontractors with contracts in excess of $500,000 must be pre-
qualified in the applicable classification at the time of performance of their work.

The contracts to be awarded are subject to contract compliance requirements of the Connecticut Commission on
Human Rights and Opportunities as mandated by Sections 4a-60 and 4a- 60a of the Connecticut General
Statutes; and, Sections 46a-71(d) and 46a-81i(d) of the Connecticut General Statutes. There are Contract
Compliance Regulations codified at Section 46a-68j-21 through 43 of the Regulations of Connecticut State
Agencies, which establish a procedure for awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the
Connecticut General Statutes. Prevailing wage rates as outlined in Connecticut General Statutes 31-53 apply.

Each Bid shall be accompanied by a bid security in the form of a Bid Bond in an amount not less than Ten
Percent (10%) of the total amount of the base bid. Said surety shall be issued by a surety that is licensed to do
business in the State of Connecticut and is rated A-(VII) or better by A.M. Best. The bid security shall be drawn
in favor of Gilbane Building Company.

The Work includes construction as indicated in the Moser Pilon Nelson Architects LLC documents dated,
March 22, 2019.

The work has been divided into the following bid packages:

Bid Package Name & Number DAS Prequalification Classification | Bid Due Date/Time

99A Final Cleaning Pre-qualification Not Required

Monday 3/2/20
3:00 PM

Sets of the plans and specifications must be ordered and reserved prior to pick-up and may be obtained at
Burke Reprographics LLC, 504 Skokorat Road, Beacon Falls, CT 06403, CT (203-592-5714 or
brian@burkereprographics.com). The non-refundable purchase price for one complete set of bidding
documents is $495.50 plus tax and shipping, made payable to Burke Reprographics, LLC. Plans and
specifications may be downloaded free of charge from the Gilbane DatAnywhere link below:
https://dn.gilbaneco.com/?linkid=KZi4zr6 VWWWs8UST4pL+m4SgUz5ZWwjj3YbODS6ncAGbVDI1elxuh
4w

This project is being performed under the Construction Management at Risk (CMR) form of construction.
With respect to this project, the Construction Manager is the representative of the Owner. Each Trade


https://dn.gilbaneco.com/?linkid=KZi4zr6VWWWs8UST4pL+m4SgUz5ZWwjj3YbODS6ncAGbVD1eIxuh4w
https://dn.gilbaneco.com/?linkid=KZi4zr6VWWWs8UST4pL+m4SgUz5ZWwjj3YbODS6ncAGbVD1eIxuh4w

Philip R. Smith Elementary School Gilbane Job No. J07896.000
State Project No. 132-0089N

Contractor's contract shall be with the Construction Manager. The Owner has contracted with Gilbane
Building Company to serve as the CMR.

8. No oral, telephone or telegraphic proposals will be considered. All bids shall stand available for acceptance
for a period of sixty (60) days from the date proposals are received.

9. The Owner and/or Construction Manager reserves the right to reject any or all bids, without stating reasons
therefore, including without limitation the right to reject any or all nonconforming, non-responsive,
unbalanced, or conditional bids and to reject the bid of any bidder if the Owner and/or Construction Manager
believes that it would not be in the best interest of the Owner or the project to make an award to that bidder,
whether because the bid is not responsive or the bidder is unqualified or of doubtful financial ability or fails
to meet any other pertinent standard or criteria established by the Owner and/or Construction Manager. The
Owner and/or Construction Manager reserves the right to waive informalities and to negotiate contract terms
with one or more bidders without reopening the bidding process insofar as such negotiations are not violative
of applicable competitive bidding statutes or law. In evaluating bids, the Owner and/or Construction
Manager will consider the qualifications of the bidder, whether or not the bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the Form of Bid or prior
to Notice of Award. The Owner and/or Construction Manager may consider the qualification and experience
of subcontractors and other persons and organizations proposed for those portions of the work as to which
the identity of subcontractors and other persons and organizations must be submitted as provided by the bid
documents. The Owner and/or Construction Manager reserves the right to require, prior to Notice of Award,
a statement of facts in detail of the business and technical organization and plant of the bidder available for
the contemplated work, including financial resources, present commitments, and experience of the bidder in
performance of comparable work.

10.  Gilbane Building Company is an Affirmative Action Equal Opportunity Employer M/F/H/V.

Stephanie Greenman
Preconstruction Manager
Gilbane Building Company

Advertisement for Bids 0011 13-2 February 6, 2020



	00 00 00 Gilbane Project Manual Cover
	GILBANE PROJECT MANUAL
	State Project No. 132-0089N

	Volume 1 of 1

	00 01 01.1 Title Page
	GILBANE PROJECT MANUAL
	State Project No. 132-0089 N

	Volume 1 of 1

	00 01 10.2 Table of Contents - PRS
	00 11 13 Advertisement for Bids - PRS 2020-02-06
	00 21 13 Instructions To Bidders
	00 31 13.1 Schedule - Advanced Planning & Scheduling
	00 31 13.2 PRS Milestone Project Schedule - 2019-11-25
	00 42 26 99A Proposal Form Final Cleaing - FINAL
	00 42 26-EX.A Proposal Form - Exhibit A
	Worksheets
	Rev 1
	Rev 0


	00 45 13 Bidders Qualifications
	00 52 26 Sample Contract for Trade Contractor
	00 61 13 Performance and Payment Bond Forms 2018-11-02
	00 62 90 Billing Instructions 2018-11-02
	00 62 90.1 Material Status Report 2018-11-02
	Gilbane Building Company
	Materials Status Report


	00 62 90.2 Contractor Sworn Statement 2018-11-02
	00 62 90.3 Sub-Sub Waiver of Lien - Interim 2018-11-02
	SUB-SUB WAIVER OF LIEN

	00 62 90.4 Supplier Waiver of Lien - Interim 2018-11-02
	SUPPLIER’S WAIVER OF LIEN

	00 62 90.5 MBE Affidavit 2018-11-02
	00 62 90.6 Bill of Sale of Personal Property 2018-11-02
	00 62 90.7 Schedule A Bill of Sale 2018-11-02
	00 62 90.8 Textura Instructions & Fees 2018-11-02
	What Is Textura Payment Management?
	Sign Pay Applications and Submit Electronically
	Receive Payments via ACH
	Know What is Happening, When It Happens
	Manage Documents Online
	Support representatives are available M-F 7am-8pm CT at 866-TEXTURA (866-839-8872).

	00 72 26 Trade Contract Conditions
	ARTICLE 1 - GENERAL DEFINITIONS
	1.1. "Provide", or "perform":  To supply, install and connect, complete and ready for safe and regular operation of particular work referred to unless specifically noted otherwise.
	1.2. "Furnish only", “furnish” or “supply”: to purchase, procure, acquire and deliver complete with all related accessories to the site or other designated location and transfer to others for installation.
	1.3. "Install":  To receive, unload, distribute, construct, erect, mount, and connect complete with related accessories.
	1.4. "Product":  The term “product” shall include materials, equipment and systems.
	1.5. “Approval”: where required for an item, shall be obtained from the Architect through the Construction Manager in writing.
	1.6. “As Indicated”: The term “as indicated” shall mean a reference to example details, notes, or schedules on the drawings, other paragraphs or schedules in the Specifications, and similar requirements in the Contract Documents to define the Work and is not meant to limit the scope.  Where terms such as “Shown”, “Noted”, “Scheduled”, and “Specified” are used instead of “Indicated”, it is for purpose of helping the reader accomplish the reference, and no limitation of location is intended except as specifically noted.
	1.7. “Suitable”, “reasonable”, “proper”, “correct” and “necessary”:  Such terms shall mean as suitable, reasonable, proper, correct, or necessary for the purpose intended as required by the Contract Documents, subject to the judgment of the Architect or the Construction Manager.
	1.8. “Including”, “Such as”:  The terms “including” and “such as” shall always be taken in most inclusive sense, namely, “including, but not limited to”, and “such as, but not limited to”.
	1.9. “Option”:  The term “option” shall mean a choice from the specified products or procedures, which shall be made by the Trade Contractor.  The choice is not “whether” the work is to be performed, but “which” product or “which” procedure is to be used.
	1.10. “Exposed”:  The term “exposed” shall mean any item or surface, exterior or interior, which can be seen by a person outside the building, or seen by a person inside any usable space within the building during normal activity.
	1.10.1. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses shall be considered to have exposed surfaces, as shall the mechanical and electrical construction within them.
	1.10.2. The interiors of closets and alcoves shall be considered exposed surfaces, and shall be finished to match the finish of the adjoining room or space, unless another finish is shown.
	1.10.3. The interiors of cabinets shall be considered exposed, but a finish different from that of the exterior may be permitted or required.
	1.10.4. Spaces which are not normally occupied or used by occupants or building staff, such as, shafts, hoistways, tunnels, ceiling plenums, attics, and crawl spaces shall be considered “concealed” spaces, unless finishes are shown or specified for their surfaces.
	1.11. “At no additional cost”:  The term “at no additional cost” shall mean at no additional cost to the Owner, the Architect, or the Construction Manager, and that all such costs are included in the Trade Contract amount.
	1.12. “Testing Laboratory”:  An independent entity engaged to perform specific inspections or tests of the Work, either at the project site or elsewhere; and to report and interpret the results of those inspections or tests.
	1.13. Unless specifically noted otherwise in the contract documents, the term “overhead” as used in Article 12.1 of the Trade Contract and elsewhere with similar meaning shall be understood to include but not necessarily be limited to the following:
	1.13.1. Salaries, fringes and other compensation of the Trade Contractor’s personnel stationed at the Trade Contractor’s principal office or offices other than the project site office.
	1.13.2. Salaries, fringes and other compensation of the Trade Contractor’s personnel stationed at the project in “non-working” supervisory and/or administrative roles.
	1.13.3. Expenses of the Trade Contractor’s principal office and offices including the project site office.  These expenses include, without limitation, heat, light, power, stationery & supplies, postage & shipping, office equipment (fax, telephone, copiers, computers, printers, software, furniture, radios, telephones, parking, all company vehicles, etc.), lease line cost, drinking water, coffee, first aid, shop drawings, submittals, samples, as-built drawings, blueprinting, photocopying, record storage, trailers.
	1.13.4. Trade Contractor’s capital expenses including interest on the Trade Contractor’s capital employed for the Work.
	1.13.5. Penalties, fines, and costs imposed by governmental authorities in connection with or resulting from any violation of, or noncompliance with laws, regulations, codes, ordinances or directives.
	1.13.6. The cost of small tools (valued at $250 or less per unit purchase price) and associated consumables.
	1.13.7. Incidentals.
	1.13.8. The cost of safety measures, such as Personal Protective Equipment (PPE) and associated consumables, and daily Stretch-and-Flex. NOTE: If changes in the work require specific additional safety measures associated with the scope of work, costs may be submitted to Gilbane for consideration.
	1.13.9. The cost of technology equipment, including laptops, tablets, cell phones, etc.
	1.13.10. The cost of worker’s vehicles, fuel, travel, etc. NOTE: If changes in the work require remobilization to the site or represent an extension of contract time, associated vehicle, fuel, travel, etc. costs may be submitted to Gilbane for consideration.
	1.13.11. The cost of union dues, or dues for trade organizations, etc.
	1.14. “Submittals” include, but are not limited to, Shop Drawings, Product Data, Samples, Mock-ups, Benchmarks, Warranty, Maintenance Manuals, Waivers, and Releases.
	1.15. “Shop Drawings” are drawings, diagrams, schedules and other data specifically prepared for the Work by the Trade Contractor or any Trade-Subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work.
	1.16. “Product Data” are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other information furnished by the Trade Contractor to illustrate a material, product or system for some portion of the Work.
	1.17. “Samples” are physical examples, which illustrate materials, equipment or workmanship and establish standards by which the Work will be judged, but not used in the actual Work.
	1.18. A “Request for Information” (RFI) means a written request to obtain information not contained, or inferable from, the Contract Documents.  An RFI form will be used to obtain clarifications of the content or intent of drawings or specifications issued by the Design Engineer.  The Request for Information creates a written record of the question and the response.
	1.19. “Mock-ups” are full-size, unless noted otherwise, models of a structure, component or assembly used for demonstration, study, or testing prior to commencing full production.  Mock-ups are not incorporated into the actual Work.
	1.20. “Benchmarks” are portions of the actual Work in place used to establish a standard of measurement, evaluation or quality.  Furnish complete as-built drawings, operating and maintenance manuals, spare parts, attic stock and other required close-out information or materials no later than 30 days prior to substantial completion.  Perform training of Owner’s personnel prior to beneficial occupancy.
	1.21. “OEM” means  Original Equipment Manufacturer.
	1.22. “Maintained assets” means items on drawings or specification documents that require the submittal of electronic data.  Such asset data include but are not limited to doors, escalators, elevators, plumbing fixtures, air handling units, fans, pumps, heat exchangers, boilers, chillers, compressors, exhaust hoods, kitchen equipment, sub-stations, switchgear, transformers, panels, motor control centers, emergency generators, fire alarm systems, fire pumps, biomedical equipment, laboratory equipment, hospital gas systems, roofing system, security systems, cameras, badge readers, computers, and vehicles.  Bulk and general construction items such as concrete, structural steel, siding, casework, and wall, floor or ceiling materials will not be included with the exception of roofing or any other element requiring routine or scheduled periodic maintenance in accordance with the manufacturer’s written recommendations.
	1.23. “Electronic Documentation” means software-based originals of hard copy documents resident in formats such as word processing, spreadsheet, graphic, or read-only applications.
	1.24. “Electronic Data” means information elements of measurable, extractable, and/or sortable value.  This information will typically be delivered in spreadsheets, database tables, or, in less typical cases, tables within word processing documents.
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