
South Windsor Public Schools

Bid No. 1920-002

SWHS Boiler Rm. B Burner Replacements

Item # Item:

1 Total Cost

2

Lead Time to prepare shop 

drawings

3
Lead Time from date of receipt 

of approved shop drawings to 

shipping date

4 Addenda # 1 Acknowledged

*Note: Total cost 

handwritten over 

correction tape

Yes Yes Yes Yes

1 week 14 days

5 weeks 5-6 weeks 5 weeks

5 days from award

Total Total

$91,750.00 $92,230.00 $97,257.00 $99,200.00

TotalTotal

10 Days

$99,290.00

2 weeks

5 weeks

Yes

Date of Opening: August 29, 2019 11:00 AM 

SUMMARY OF PROPOSALS
West State Mechanical  

Torrington, CT 

Project:SWHS Boiler Rm B Burner 

Replacements

Mitchell Fuel Co.,     

South Windsor CT

SK Mechanical 

Manchester, CT

Funk Boiler Works 

West Haven, CT

Sav-Mor Cooling & 

Heating Inc. 

Southington, CT
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South Windsor Public Schools

Bid No. 1920-002

SWHS Boiler Rm. B Burner Replacements

Item # Item:

1 Total Cost

2

Lead Time to prepare shop 

drawings

3

Lead Time from date of receipt 

of approved shop drawings to 

shipping date

4 Addenda # 1 Acknowledged

Project:SWHS Boiler Rm B Burner 

Replacements Date of Opening: August 29, 2019 11:00 AM 

Total Total Total Total

SUMMARY OF PROPOSALS
BG Mechanical Service 

South Windsor, CT

2 weeks

$109,947.00

5 weeks

Yes
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