South Windsor Public Schools Timothy Edwards Middle School RFP # 2024-0001

Architectural and Engineering Services Cafeteria and Kitchen Alterations

Addendum No. 1

The following changes, revisions, and/or additions are hereby made a part of the Contract Documents and shall supersede previously issued documents and shall become a part of the contract documents.

- 1. September 6, 2023 Site walk-through sign in sheet attached
- 2. **Appendix E: Fee Proposal Form**Replace Fee Proposal Form with **Revised** Proposal Form attached

--End of Addendum--

South Windsor Public Schools

ITB No. 2024-0001 TEMS Café and Kitchen Alterations

Sign In Sheet

Name	Company Name	Phone #	E-mail
	Please	Print Only	
Chivay	P81	988-249-112	
Marcer		a a	
Utkassh Patil	Russell & Dawson	860-289-1100	utkarsh.patilerdaep.c
AMP LUNTA	ID3A	860-558-2902	alunta@id3archi-tecture.co
Paces Etitt	QAM	860 470 5031	RPZTITTO @ QAMARCH. COM
DEAH	SILYER	A - 010 G00	PRETRUCELLICE
PETRUCELLI	PETRUCELLI TANOR.	203.230.9007	SWERPETRUCELLI. COM.
BOB ROACH	FRIE	860.678.(29)	hwrefriar.com
DOHN SCHEIB	NORTHERST COURBORK	TUE	
	ARCHMECKS	860.344.9332	JSCHEIBQ NCARCHITECT

Robert W. Roach, AIA

Vice President

21 talcott notch road farmington,ct06032 o 860 678.1291 x1

rwr@friar.comw friar.com

Amy Luntta, IIDA, Fitwel Ambassador Senior Interior Designer

Innovative adaptive collaborative

655 Winding Brook Drive
Glastonbury, CT 06033
t: 860-657-2500
d: 860-659-6802
aluntta@id3architecture.com



Rocco Petitto, AIA



Chirag B. Thaker President

RUSSELL AND DAWSON

ARCHITECTURE | ENGINEERING | CONSTRUCTION

1111 Main Street
East Hartford, CT 06108
F: (860) 289-3272
W: www.rdaep.com

P: (860) 289-1100 M: (860) 334-2929 E: chirag.thaker@rdaep.com



DEAN PETRUCELLI AIA

PRINCIPAL

p 203.230.9007x207 c 203.710.4881

DPETRUCELLI@SILVERPETRUCELLI.COM

203.230.9007 3190 WHITNEY AVENUE HAMDEN CT 06518 311 STATE STREET NEW LONDON CT 06320 silverpetrucelli.com

South Windsor Public Schools

Request for Proposal for Architectural Design Services for the Timothy Edwards Middle School Cafeteria and Kitchen Alterations

Appendix E - Fee Proposal Form-Revised

B. Bidding Services	\$\$ \$\$ \$
	\$
C. Pre-Construction Services (e.g. Shop Drawing review, RFI responses, etc.)	ċ
D. Construction Administration (Site visits, field reports, etc.)	۶
E. Project Closeout	\$
Total Fee Original RFP	\$
2. ADD ALT #1 Complete Design and Engineering for Air Conditioning of Kitchen	
Add Alt # 1 Total Fee	\$
3. ADD ALT # 2 Complete Design and Engineering for Air Conditioning of Cafeteria	
Add Alt # 2 Total Fee	\$
Acknowledge all addenda Signature by Authorized Officer of Proposing Firm	

Note: Discrepancies between the total sum of all items and the Total Fee shall be the lower of the two values.