cilbane

SUPPLEMENT NO. 8
SOUTH WINDSOR PLEASANT VALLEY ELEMENTARY SCHOOL
GILBANE JOB NO. J09088.000
STATE PROJECT NO. 132-0093N
November 11, 2021

Bid Packages: 31A Sitework, 32A Site Concrete, and 32B Landscaping

Bid documents are accessible via the below link:

https://efs.gilbaneco.com/portal/s/095863349501476026385

The following items are hereby made part of the bid documents for the South Windsor Pleasant Valley Elementary School Project in
South Windsor, CT:

GENERAL
1. Refer to the attached redline of drawing AA ALT dated 11/11/2021 for clarification on A/E ADD Alternate #2 (01 23 00).

2. The bid due dates remain as originally published.

Bid Package Name & No. Proposal Due Date Proposal Due Time
31A — Sitework 11/12/2021 1:00PM
32A - Site Concrete — Set Aside SBE 11/12/2021 1:00PM
32B — Landscaping — Set Aside SBE 11/12/2021 1:00PM

Sealed bids must be delivered to Gilbane’s Glastonbury Office before or by the close of the bid period. Late bids will be
rejected and returned unopened.

All other terms and conditions remain unchanged. Acknowledge your receipt and inclusion of this Supplement on the proposal form in
the space provided.

Sincerely,
GILBANE BUILDING COMPANY

Stephanie Greenman
Preconstruction Manager

Cc: Project Team — Gilbane
File
End of Supplement #8
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SCHEDULE OF ALTERNATES

1. THE DESCRIPTION OF ALTERNATE(S) LISTED HEREIN BELOW AND THROUGH
THE CONTRACT DOCUMENTS IS INTENDED TO SET THE INTENT AND TO
DESCRIBE THE MAJOR SCOPE OF WORK ONLY. SUCH DESCRIPTIONS ARE
NOT TO BE TAKEN AS LIMITING THE WORK REQUIRED UNDER ANY OF THE
ALTERNATES, AND ALL ASSOCIATED WORK OF ALL TRADES REQUIRED TO
CARRY OUT THE INTENT OF EACH OF THE ACCEPTED ALTERNATES SHALL BE
PERFORMED WITHOUT COST ADDITIONAL TO THAT AGREED UPON AS THE
ALTERNATE PRICE.

BID SUPPLEMENT #8 DATED 11/11/2021 CLARIFICATION:

THE AREAS OF SIDEWALK AND RAISED CROSSWALK
HIGHLIGHTED IN YELLOW REPRESENT A/E ADD ALTERNATE #2.
THIS WORK, INCLUDING ALL NECESSARY PREPARATORY |
WORK, IS TO BE EXCLUDED FROM THE BASE BI D AND PRICED

SEPARATELY AS A/E ADD ALTERNATE #2 . INCLUDE IN THE
BASE BID A SPEED HUMP IN LIEU OF A RAISED CROSSWALK AS \
PICTURED BELOW. \

ADD ALTERNATE #2: PROVIDE A NEW 6' WIDE
CONCRETE SIDEWALK ALONG THE NORTH SIDE OF
THE CONNECTOR ROAD. THIS WILL ALSO ADD A
NEW RAISED CROSSWALK AT THE FIRST SPEED 225 Oakland Road 260|Charles Street
HUMP ENTERING THE SITE FROM THE EAST. AS Studio 205 Studio 300
PART OF THE SAME ALTERNATE, EXTEND THE South Windsor, CT Waltham, MA
SIDEWALK FROM THIS LOCATION UP TOWARDS 06074 024353
THE BUS LOOP AND POP/IPOP WING. AS PART OF Planning | Architecture | Interior Design
THE SAME ALTERNATE, PROVIDE A NEW 5' WIDE Tel:
CONCRETE SIDEWALK FROM THE NORTH SIDE OF 860.644.8300  www.draws.com
THE LONG HILL ROAD CURB CUT JUST PAST THE
PROPERTY LINE, TO ALLOW FOR PEOPLE TO
ACCESS THE SITE FROM THE CHURCH PARKING Pleasant Va"ey
LOT TO THE NORTH. REFER TO LANDSCAPE Elementary
DRAWINGS FOR ADDITIONAL INFORMATION.

School

BASE BID:

SPEED HUMP

ADD ALTERNATE #7: PROVIDE RAPID FLASHING BEACON Drummey Rosane Anderson, Inc.

AS PART OF THE THE OFF-SITE IMPROVEMENTS AT/NEAR
THE INTERSECTION AT ELLINGTON ROAD. REFER TO THE
LANDSCAPE DRAWINGS FOR ADDITIONAL INFORMATION.

591 Ellington Road
South Windsor,
\ Connecticut

I,

SLR®

99 REALTY DRIVE
CHESHIRE, CT 06410
203.271.1773

\ SLRCONSULTING.COM
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ADD ALTERNATE #3: PROVIDE A NEW N
BITUMINOUS SIDEWALK TO CONNECT FROM THE Mﬁggﬂ'c
OUTDOOR CLASSROOM TO THE EAST/WEST - S(
BITUMINOUS SIDEWALK ALONG THE SOUTHERN @)
PROPERTY LINE. REFER TO THE LANDSCAPE L d
. DRAWINGS FOR ADDITIONAL INFORMATION.
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Scale:  1"=50'
Job No.:  3057-104

\ Drawn By: GEB AA

Date: SEPTEMBER 13, 2021
- ALT




